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Preface 
 

 

These Philippine Bidding Documents (PBDs) for the procurement of Infrastructure 

Projects (hereinafter referred to also as the “Works”) through Competitive Bidding have been 

prepared by the Government of the Philippines for use by all branches, agencies, 

departments, bureaus, offices, or instrumentalities of the government, including government-

owned and/or -controlled corporations, government financial institutions, state universities 

and colleges, local government units, and autonomous regional government. The procedures 

and practices presented in this document have been developed through broad experience, and 

are for mandatory use in projects that are financed in whole or in part by the Government of 

the Philippines or any foreign government/foreign or international financing institution in 

accordance with the provisions of the 2016 revised Implementing Rules and Regulations 

(IRR) of Republic Act (RA) No. 9184.  

The PBDs are intended as a model for admeasurements (unit prices or unit rates in a 

bill of quantities) types of contracts, which are the most common in Works contracting. 

The Bidding Documents shall clearly and adequately define, among others: (i) the 

objectives, scope, and expected outputs and/or results of the proposed contract; (ii) the 

eligibility requirements of Bidders; (iii) the expected contract duration; and (iv)the 

obligations, duties, and/or functions of the winning Bidder. 

Care should be taken to check the relevance of the provisions of the PBDs against the 

requirements of the specific Works to be procured. If duplication of a subject is inevitable in 

other sections of the document prepared by the Procuring Entity, care must be exercised to 

avoid contradictions between clauses dealing with the same matter.  

Moreover, each section is prepared with notes intended only as information for the 

Procuring Entity or the person drafting the Bidding Documents. They shall not be included in 

the final documents. The following general directions should be observed when using the 

documents: 

a. All the documents listed in the Table of Contents are normally required for the 

procurement of Infrastructure Projects. However, they should be adapted as 

necessary to the circumstances of the particular Project. 

b. Specific details, such as the “name of the Procuring Entity” and “address for 

bid submission,” should be furnished in the Instructions to Bidders, Bid Data 

Sheet, and Special Conditions of Contract.  The final documents should 

contain neither blank spaces nor options. 

c. This Preface and the footnotes or notes in italics included in the Invitation to 

Bid, BDS, General Conditions of Contract, Special Conditions of Contract, 

Specifications, Drawings, and Bill of Quantities are not part of the text of the 

final document, although they contain instructions that the Procuring Entity 

should strictly follow.  

d. The cover should be modified as required to identify the Bidding Documents 

as to the names of the Project, Contract, and Procuring Entity, in addition to 

date of issue. 
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e. Modifications for specific Procurement Project details should be provided in 

the Special Conditions of Contract as amendments to the Conditions of 

Contract.  For easy completion, whenever reference has to be made to specific 

clauses in the Bid Data Sheet or Special Conditions of Contract, these terms 

shall be printed in bold typeface on Sections I (Instructions to Bidders) and III 

(General Conditions of Contract), respectively. 

f. For guidelines on the use of Bidding Forms and the procurement of Foreign-

Assisted Projects, these will be covered by a separate issuance of the 

Government Procurement Policy Board.   
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Glossary of  

Terms, Abbreviations, and Acronyms 
 

ABC – Approved Budget for the Contract.   

ARCC – Allowable Range of Contract Cost. 

BAC – Bids and Awards Committee. 

Bid – A signed offer or proposal to undertake a contract submitted by a bidder in response to 

and in consonance with the requirements of the bidding documents. Also referred to as 

Proposal and Tender. (2016 revised IRR, Section 5[c]) 

Bidder – Refers to a contractor, manufacturer, supplier, distributor and/or consultant who 

submits a bid in response to the requirements of the Bidding Documents. (2016 revised IRR, 

Section 5[d]) 

Bidding Documents – The documents issued by the Procuring Entity as the bases for bids, 

furnishing all information necessary for a prospective bidder to prepare a bid for the Goods, 

Infrastructure Projects, and/or Consulting Services required by the Procuring Entity. (2016 

revised IRR, Section 5[e]) 

BIR – Bureau of Internal Revenue. 

BSP – Bangko Sentral ng Pilipinas.  

CDA – Cooperative Development Authority. 

Consulting Services – Refer to services for Infrastructure Projects and other types of projects 

or activities of the GOP requiring adequate external technical and professional expertise that 

are beyond the capability and/or capacity of the GOP to undertake such as, but not limited to: 

(i) advisory and review services; (ii) pre-investment or feasibility studies; (iii) design; (iv) 

construction supervision; (v) management and related services; and (vi) other technical 

services or special studies. (2016 revised IRR, Section 5[i]) 

Contract – Refers to the agreement entered into between the Procuring Entity and the 

Supplier or Manufacturer or Distributor or Service Provider for procurement of Goods and 

Services; Contractor for Procurement of Infrastructure Projects; or Consultant or Consulting 

Firm for Procurement of Consulting Services; as the case may be, as recorded in the Contract 

Form signed by the parties, including all attachments and appendices thereto and all 

documents incorporated by reference therein. 

Contractor – is a natural or juridical entity whose proposal was accepted by the Procuring 

Entity and to whom the Contract to execute the Work was awarded.  Contractor as used in 

these Bidding Documents may likewise refer to a supplier, distributor, manufacturer, or 

consultant. 
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CPI – Consumer Price Index. 

DOLE – Department of Labor and Employment.  

DTI – Department of Trade and Industry. 

Foreign-funded Procurement or Foreign-Assisted Project – Refers to procurement whose 

funding source is from a foreign government, foreign or international financing institution as 

specified in the Treaty or International or Executive Agreement. (2016 revised IRR, Section 

5[b]). 

GFI – Government Financial Institution.   

GOCC – Government-owned and/or –controlled corporation. 

Goods – Refer to all items, supplies, materials and general support services, except 

Consulting Services and Infrastructure Projects, which may be needed in the transaction of 

public businesses or in the pursuit of any government undertaking, project or activity, 

whether in the nature of equipment, furniture, stationery, materials for construction, or 

personal property of any kind, including non-personal or contractual services such as the 

repair and maintenance of equipment and furniture, as well as trucking, hauling, janitorial, 

security, and related or analogous services, as well as procurement of materials and supplies 

provided by the Procuring Entity for such services. The term “related” or “analogous 

services” shall include, but is not limited to, lease or purchase of office space, media 

advertisements, health maintenance services, and other services essential to the operation of 

the Procuring Entity. (2016 revised IRR, Section 5[r]) 

GOP – Government of the Philippines. 

Infrastructure Projects – Include the construction, improvement, rehabilitation, demolition, 

repair, restoration or maintenance of roads and bridges, railways, airports, seaports, 

communication facilities, civil works components of information technology projects, 

irrigation, flood control and drainage, water supply, sanitation, sewerage and solid waste 

management systems, shore protection, energy/power and electrification facilities, national 

buildings, school buildings, hospital buildings, and other related construction projects of the 

government. Also referred to as civil works or works. (2016 revised IRR, Section 5[u]) 

LGUs – Local Government Units.  

NFCC – Net Financial Contracting Capacity. 

NGA – National Government Agency. 

PCAB – Philippine Contractors Accreditation Board. 

PhilGEPS - Philippine Government Electronic Procurement System.  

Procurement Project – refers to a specific or identified procurement covering goods, 

infrastructure project or consulting services. A Procurement Project shall be described, 

detailed, and scheduled in the Project Procurement Management Plan prepared by the agency 
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which shall be consolidated in the procuring entity's Annual Procurement Plan. (GPPB 

Circular No. 06-2019 dated 17 July 2019) 

PSA – Philippine Statistics Authority.  

SEC – Securities and Exchange Commission. 

SLCC – Single Largest Completed Contract. 

UN – United Nations. 
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Section I. Invitation to Bid 
 

 

Notes on the Invitation to Bid 
 

The Invitation to Bid (IB) provides information that enables potential Bidders to decide 

whether to participate in the procurement at hand. The IB shall be posted in accordance 

with Section 21.2 of the 2016 revised IRR of RA No. 9184. 

 

Apart from the essential items listed in the Bidding Documents, the IB should also indicate 

the following: 

 

a. The date of availability of the Bidding Documents, which shall be from the time the 

IB is first advertised/posted until the deadline for the submission and receipt of 

bids;  

 

b. The place where the Bidding Documents may be acquired or the website where it 

may be downloaded; 

 

c. The deadline for the submission and receipt of bids; and 

 

d. Any important bid evaluation criteria. 

 

The IB should be incorporated into the Bidding Documents. The information contained in 

the IB must conform to the Bidding Documents and in particular to the relevant 

information in the Bid Data Sheet. 

 



 

9 

Early Procurement of the Construction of the Health and Wellness Building, Phase 1 (ABC: PhP15,000,000.00, QTY: 1 

Lot) 

 

 

Invitation to Bid for Early Procurement of the 

Construction of the Health and Wellness Building, Phase 1 
 

1. The ROMBLON STATE UNIVERSITY, through the Fund-101 (2024) intends to 

apply the sum of PhP15,000,000.00 for RSU-2024-01-004-EPA, the “Early 

Procurement of the Construction of the Health and Wellness Building, Phase 1” 
being the Approved Budget for the Contract (ABC) to payments under the contract 

for each lot. Bids received in excess of the ABC for each lot shall be automatically 

rejected at bid opening. 

 

2. The ROMBLON STATE UNIVERSITY now invites bids for the above 

Procurement Project.  Completion of the Works required is One Hundred and 

Ninety-Four (194) Calendar Days (CD) from the receipt of the Notice to Proceed 

(NTP).  Bidders should have completed a contract similar to the Project.  The 

description of an eligible bidder is contained in the Bidding Documents, particularly, 

in Section II (Instructions to Bidders). 

 

3. Bidding will be conducted through open competitive bidding procedures using non-

discretionary “pass/fail” criterion as specified in the 2016 revised Implementing Rules 

and Regulations (IRR) of Republic Act (RA) No. 9184.  

 

4. Interested bidders may obtain further information from ROMBLON STATE 

UNIVERSITY and inspect the Bidding Documents at the address given below from 

Monday to Friday, 8:00 AM to 5:00 PM, except holidays. 

 

5. A complete set of Bidding Documents may be acquired by interested bidders on 17 

November 2023 from given address and website/s below and upon payment of the 

applicable fee for the Bidding Documents, pursuant to the latest Guidelines issued by 

the GPPB, in the amount of Twenty-Five Thousand Pesos Only (PhP25,000.00). 

The Procuring Entity shall allow the bidder to present its proof of payment for the 

fees in person, by facsimile, or through electronic means. 

 

6. The ROMBLON STATE UNIVERSITY will hold a Pre-Bid Conference1 on 10:30 

AM, 24 November 2023 at BAC Office, Community Outreach Center, Romblon 

State University and/or through video conferencing or webcasting via Zoom 

Conference, which shall be open to prospective bidders.  

 

7. Bids must be duly received by the BAC Secretariat through manual submission at the 

office address as indicated below on or before 01:00 PM, 06 December 2023. Late 

bids shall not be accepted. 

 

8. All bids must be accompanied by a bid security in any of the acceptable forms and in 

the amount stated in ITB Clause 16.  

                                                 
1
 May be deleted in case the ABC is less than One Million Pesos (PhP1,000,000) where the Procuring Entity may not hold a 

pre-bid conference.  
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9. Bid opening shall be on 01:00 PM, 06 December 2023 at the given address below, 

BAC Office, Community Outreach Center, Romblon State University, and/or 

through Zoom Conferencing. Bids will be opened in the presence of the bidders’ 

representatives who choose to attend the activity.   

 

The bidder/s must submit one (1) original hard copy, and three (3) true copies of the 

bidding documents.  

 

10. The Romblon State University reserves the right to reject any and all bids, declare a 

failure of bidding, or not award the contract at any time prior to contract award in 

accordance with Sections 35.6 and 41 of the 2016 revised IRR of RA No. 9184, 

without thereby incurring any liability to the affected bidder or bidders. 

 

11. This Procurement Project is undertaken through Early Procurement Activities (EPA), 

Laws, rules, regulations and related issuances on early procurement therefore apply. 

 

12. Pursuant to Section 3 of GPPB Circular 06-2019 or the Guidelines on the 

Implementation of Early Procurement Activities (EPA), the award of contract for the 

Procurement Projects undertaken through EPA may be made only upon the approval 

and effectivity of their respective funding sources, to wit: (i) GAA; (ii) Corporate 

Budget; (iii) Appropriations Ordinance; or (iv) loan agreement in case of FAPs; or 

reenactment of the previous year’s budget which constitute the current year’s 

authorized budget, when authorized by the Constitution, law or rules. 

 

13. Conditions of award, pursuant to GPPB Circular 06-2019, Section 7 include the 

following: 

 

• Notwithstanding the mandatory procurement timelines provided in Section 37 

of RA No. 9184, Procurement Projects undertaken through EPA may be 

awarded upon approval and effectivity of GAA, reenacted budget, 

appropriations ordinance, corporate budget or loan agreement, as the case may 

be; 

• If the amount authorized for a Procurement project has been reduced, the PE 

may still make an award if the contract price to be awarded is within the 

amount authorized in the GAA, reenacted budget, appropriations ordinance, 

corporate budget, or loan agreement regardless of the posted ABC; 

• The HoPE shall not award any Procurement Project if the amount therefore 

has been withdrawn or in the event the amount authorized in the GAA, 

reenacted budget, appropriations ordinance, corporate budget, or loan 

agreement is lower than the amount of the contract to be awarded; 

• In all instances, the HoPE has the authority to exercise the reservation clause 

under Section 41 of RA No. 9184, which grants the HoPE the right not to 

award the contract if, for any justifiable and reasonable ground, the award of 

the contract will not redound to the benefit of the government; and 

• Notwithstanding the approval and effectivity of the GAA, reenacted budget, 

appropriations ordinance, corporate budget, or loan agreement, as the case 

may be, Pes shall not award contracts for the Procurement Projects requiring 
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Special Allotment Release Order or Sub-Allotment Release Order until the 

same has been issued, secured or released. 

 

14. Pursuant to Section 61 of RA 9184, all bid prices shall be considered as fixed prices, 

and therefore not subject to price escalation during contract implementation, except 

under extraordinary circumstances and upon prior approval of the GPPB. 

 

15. For further information, please refer to: 

 

MS. VEE F. FRANCISCO 

Head, BAC Secretariat 

Romblon State University, Odiongan, Romblon 5505 

Email Address: bacrsu2016@gmail.com  

Cellphone No.: 09398173816 

Website: www.rsu.edu.ph 

 

16. You may visit the following websites: 

 

For downloading of Bidding Documents: 

www.rsu.edu.ph 

https://notices.philgeps.gov.ph/ 

  

 

17 November 2023 

 

 

(SGD) ATTY. GLENN NIÑO M. SARTILLO 

BAC Chairperson 

 
 

 

 

 

mailto:bacrsu2016@gmail.com
http://www.rsu.edu.ph/
http://www.rsu.edu.ph/
https://notices.philgeps.gov.ph/
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Section II. Instructions to Bidders 
 

 

Notes on the Instructions to Bidders  

 
This Section on the Instruction to Bidders (ITB) provides the information necessary for 

bidders to prepare responsive bids, in accordance with the requirements of the Procuring 

Entity.  It also provides information on bid submission, eligibility check, opening and 

evaluation of bids, post-qualification, and on the award of contract. 
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1. Scope of Bid 
 

The Procuring Entity, ROMBLON STATE UNIVERSITY, invites Bids for the 

Early Procurement of the Construction of the Health and Wellness Building, 

Phase 1, with Project Identification Number RSU-2024-01-004-EPA. 

 

The Procurement Project (referred to herein as “Project”) is for the construction of 

Works, as described in Section VI (Specifications). 

 

2. Funding Information 
 

2.1. The GOP through the source of funding as indicated below for Fiscal Year 

2024 in the amount of Fifteen Million Pesos Only (PhP15,000,000.00) 

 

2.2. The source of funding is: 

 

a. NGA, the National Expenditure Program. 

 

3. Bidding Requirements 
 

The Bidding for the Project shall be governed by all the provisions of RA No. 9184 

and its 2016 revised IRR, including its Generic Procurement Manual and associated 

policies, rules and regulations as the primary source thereof, while the herein clauses 

shall serve as the secondary source thereof.   

 

Any amendments made to the IRR and other GPPB issuances shall be applicable only 

to the ongoing posting, advertisement, or invitation to bid by the BAC through the 

issuance of a supplemental or bid bulletin. 

 

The Bidder, by the act of submitting its Bid, shall be deemed to have inspected the 

site, determined the general characteristics of the contracted Works and the conditions 

for this Project, such as  the location and the nature of the work; (b) climatic 

conditions; (c) transportation facilities; (c) nature and condition of the terrain, 

geological conditions at the site communication facilities, requirements, location and 

availability of construction aggregates and other materials, labor, water, electric 

power and access roads; and (d) other factors that may affect the cost, duration and 

execution or implementation of the contract, project, or work and examine all 

instructions, forms, terms, and project requirements in the Bidding Documents. 

 

4. Corrupt, Fraudulent, Collusive, Coercive, and Obstructive Practices 
 

The Procuring Entity, as well as the Bidders and Contractors, shall observe the 

highest standard of ethics during the procurement and execution of the contract.  They 

or through an agent shall not engage in corrupt, fraudulent, collusive, coercive, and 

obstructive practices defined under Annex “I” of the 2016 revised IRR of RA No. 

9184 or other integrity violations in competing for the Project. 

 

5. Eligible Bidders  
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5.1. Only Bids of Bidders found to be legally, technically, and financially capable 

will be evaluated. 

 

5.2. The Bidder must have an experience of having completed a Single Largest 

Completed Contract (SLCC) that is similar to this Project, equivalent to at 

least fifty percent (50%) of the ABC adjusted, if necessary, by the Bidder to 

current prices using the PSA’s CPI, except under conditions provided for in 

Section 23.4.2.4 of the 2016 revised IRR of RA No. 9184.   

 

A contract is considered to be “similar” to the contract to be bid if it has the 

major categories of work stated in the BDS. 

 

5.3. For Foreign-funded Procurement, the Procuring Entity and the foreign 

government/foreign or international financing institution may agree on another 

track record requirement, as specified in the Bidding Document prepared for 

this purpose. 

 

5.4. The Bidders shall comply with the eligibility criteria under Section 23.4.2 of 

the 2016 IRR of RA No. 9184.   

  

6. Origin of Associated Goods  
 

There is no restriction on the origin of Goods other than those prohibited by a 

decision of the UN Security Council taken under Chapter VII of the Charter of the 

UN. 

 

7. Subcontracts 
 

7.1. The Bidder may subcontract portions of the Project to the extent allowed by 

the Procuring Entity as stated herein, but in no case more than fifty percent 

(50%) of the Project.  

 

  The Procuring Entity has prescribed that: 

 

a. Subcontracting is not allowed.  

 

8. Pre-Bid Conference 

The Procuring Entity will hold a pre-bid conference for this Project on the specified 

date and time and either at its physical address, BAC Office, Community Outreach 

Center, Romblon State University, and/or through videoconferencing/webcasting as 

indicated in paragraph 6 of the IB. 

 

9. Clarification and Amendment of Bidding Documents 
 

Prospective bidders may request for clarification on and/or interpretation of any part 

of the Bidding Documents.  Such requests must be in writing and received by the 

Procuring Entity, either at its given address or through electronic mail indicated in the 
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IB, at least ten (10) calendar days before the deadline set for the submission and 

receipt of Bids.   

 

10. Documents Comprising the Bid: Eligibility and Technical 

Components  
 

10.1. The first envelope shall contain the eligibility and technical documents of the 

Bid as specified in Section IX. Checklist of Technical and Financial 

Documents.  

 

10.2. If the eligibility requirements or statements, the bids, and all other documents 

for submission to the BAC are in foreign language other than English, it must 

be accompanied by a translation in English, which shall be authenticated by 

the appropriate Philippine foreign service establishment, post, or the 

equivalent office having jurisdiction over the foreign bidder’s affairs in the 

Philippines.  For Contracting Parties to the Apostille Convention, only the 

translated documents shall be authenticated through an apostille pursuant to 

GPPB Resolution No. 13-2019 dated 23 May 2019. The English translation 

shall govern, for purposes of interpretation of the bid. 

 

10.3. A valid special PCAB License in case of Joint Ventures, and registration for 

the type and cost of the contract for this Project. Any additional type of 

Contractor license or permit shall be indicated in the BDS. 

 

10.4. A List of Contractor’s key personnel (e.g., Project Manager, Project 

Engineers, Materials Engineers, and Foremen) assigned to the contract to be 

bid, with their complete qualification and experience data shall be provided.  

These key personnel must meet the required minimum years of experience set 

in the BDS. 

 

10.5. A List of Contractor’s major equipment units, which are owned, leased, and/or 

under purchase agreements, supported by proof of ownership, certification of 

availability of equipment from the equipment lessor/vendor for the duration of 

the project, as the case may be, must meet the minimum requirements for the 

contract set in the BDS. 

 

11. Documents Comprising the Bid: Financial Component 
 

11.1. The second bid envelope shall contain the financial documents for the Bid as 

specified in Section IX. Checklist of Technical and Financial Documents. 

 

11.2. Any bid exceeding the ABC indicated in paragraph 1 of the IB shall not be 

accepted. 

 

11.3. For Foreign-funded procurement, a ceiling may be applied to bid prices 

provided the conditions are met under Section 31.2 of the 2016 revised IRR of 

RA No. 9184. 

 

12. Alternative Bids 
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Bidders shall submit offers that comply with the requirements of the Bidding 

Documents, including the basic technical design as indicated in the drawings and 

specifications.  Unless there is a value engineering clause in the BDS, alternative Bids 

shall not be accepted. 

 

13. Bid Prices 
 

All bid prices for the given scope of work in the Project as awarded shall be 

considered as fixed prices, and therefore not subject to price escalation during 

contract implementation, except under extraordinary circumstances as determined by 

the NEDA and approved by the GPPB pursuant to the revised Guidelines for Contract 

Price Escalation guidelines.   

 

14. Bid and Payment Currencies 
 

14.1. Bid prices may be quoted in the local currency or tradeable currency accepted 

by the BSP at the discretion of the Bidder.  However, for purposes of bid 

evaluation, Bids denominated in foreign currencies shall be converted to 

Philippine currency based on the exchange rate as published in the BSP 

reference rate bulletin on the day of the bid opening. 

 

14.2. Payment of the contract price shall be made in: 

 

a. Philippine Pesos. 

 

 

15. Bid Security  
 

15.1. The Bidder shall submit a Bid Securing Declaration or any form of Bid 

Security in the amount indicated in the BDS, which shall be not less than the 

percentage of the ABC in accordance with the schedule in the BDS. 

 

15.2. The Bid and bid security shall be valid until 03 April 2024. Any bid not 

accompanied by an acceptable bid security shall be rejected by the Procuring 

Entity as non-responsive. 

  

16. Sealing and Marking of Bids 
 

Each Bidder shall submit one copy of the first and second components of its Bid.  

 

The Procuring Entity may request additional hard copies and/or electronic copies of 

the Bid. However, failure of the Bidders to comply with the said request shall not be a 

ground for disqualification.   

 

If the Procuring Entity allows the submission of bids through online submission to the 

given website or any other electronic means, the Bidder shall submit an electronic 

copy of its Bid, which must be digitally signed. An electronic copy that cannot be 
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opened or is corrupted shall be considered non-responsive and, thus, automatically 

disqualified. 

 

17. Deadline for Submission of Bids 
 

The Bidders shall submit on the specified date and time and either at its physical 

address or through online submission as indicated in paragraph 7 of the IB.  

 

18. Opening and Preliminary Examination of Bids  
 

18.1. The BAC shall open the Bids in public at the time, on the date, and at the 

place specified in paragraph 9 of the IB. The Bidders’ representatives who are 

present shall sign a register evidencing their attendance. In case 

videoconferencing, webcasting or other similar technologies will be used, 

attendance of participants shall likewise be recorded by the BAC Secretariat.  

 

In case the Bids cannot be opened as scheduled due to justifiable reasons, the 

rescheduling requirements under Section 29 of the 2016 revised IRR of RA 

No. 9184 shall prevail.  

 

18.2. The preliminary examination of Bids shall be governed by Section 30 of the 

2016 revised IRR of RA No. 9184. 

 

19. Detailed Evaluation and Comparison of Bids  
 

19.1. The Procuring Entity’s BAC shall immediately conduct a detailed evaluation 

of all Bids rated “passed” using non-discretionary pass/fail criteria.  The BAC 

shall consider the conditions in the evaluation of Bids under Section 32.2 of 

2016 revised IRR of RA No. 9184. 

 

19.2. If the Project allows partial bids, all Bids and combinations of Bids as 

indicated in the BDS shall be received by the same deadline and opened and 

evaluated simultaneously so as to determine the Bid or combination of Bids 

offering the lowest calculated cost to the Procuring Entity.  Bid Security as 

required by ITB Clause 15 shall be submitted for each contract (lot) 

separately.  

 

19.3. In all cases, the NFCC computation pursuant to Section 23.4.2.6 of the 2016 

revised IRR of RA No. 9184 must be sufficient for the total of the ABCs for 

all the lots participated in by the prospective Bidder. 

  

20. Post Qualification  
 

Within a non-extendible period of five (5) calendar days from receipt by the Bidder of 

the notice from the BAC that it submitted the Lowest Calculated Bid, the Bidder shall 

submit its latest income and business tax returns filed and paid through the BIR 

Electronic Filing and Payment System (eFPS), and other appropriate licenses and 

permits required by law and stated in the BDS. 

  



 

18 

Early Procurement of the Construction of the Health and Wellness Building, Phase 1 (ABC: PhP15,000,000.00, QTY: 1 

Lot) 

21. Signing of the Contract 
 

The documents required in Section 37.2 of the 2016 revised IRR of RA No. 9184 

shall form part of the Contract. Additional Contract documents are indicated in the 

BDS. 
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Section III. Bid Data Sheet 
 

 

Notes on the Bid Data Sheet (BDS) 
 

The Bid Data Sheet (BDS) consists of provisions that supplement, amend, or specify in 

detail, information, or requirements included in the ITB found in Section II, which are 

specific to each procurement. 

 

This Section is intended to assist the Procuring Entity in providing the specific information in 

relation to corresponding clauses in the ITB and has to be prepared for each specific 

procurement. 

 

The Procuring Entity should specify in the BDS information and requirements specific to the 

circumstances of the Procuring Entity, the processing of the procurement, and the bid 

evaluation criteria that will apply to the Bids.  In preparing the BDS, the following aspects 

should be checked: 

 

a. Information that specifies and complements provisions of the ITB must be 

incorporated. 

  

b. Amendments and/or supplements, if any, to provisions of the ITB as necessitated by 

the circumstances of the specific procurement, must also be incorporated. 

 



 

20 

Early Procurement of the Construction of the Health and Wellness Building, Phase 1 (ABC: PhP15,000,000.00, QTY: 1 

Lot) 

Bid Data Sheet 
ITB Clause  

5.2 For this purpose, contracts similar to the Project refer to contracts which have 

the same major categories of work, which shall be:  

 

• Involving the Early Procurement of the Construction of the for the 

Health and Wellness Building, Phase 1, Odiongan, Romblon pursuant 

to the technical specifications indicated in the Terms of Reference, and 

the RSU Building Standards and Specification, enclosed herein. 

• Completed within five (5) years prior to the deadline for the 

submission and receipt of bids. 

 

7.1 

 

Subcontracting is not allowed. 

10.4 

 

The key personnel must meet the required minimum years of experience set 

below: 

 Key Personnel       General Experience      Relevant Experience 

 

For Design Personnel: 

 

Design/Principal Architect  

• Licensed Architect  

• At least five (5) years of experience in the design of residential, 

academic or institutional facilities, and shall preferable be 

knowledgeable in applying Green Design Technology in school 

construction.  

• Proficient in CADD software 

 

Structural Engineer 

• Licensed Structural Engineer 

• At least five (5) years of experience in structural design and shall be 

knowledgeable in applying Green Design Technology in school 

construction. 

• Proficient in CADD software 

• Proficient to Structural Design Analysis and software 
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Electrical Engineer 

• Licensed Professional Electrical Engineer (PEE) 

• Preferably at least five (5) years of experience in lighting design power 

distribution, preferably knowledgeable in emergent, alternative lighting 

technologies and energy management developments. 

• Proficient in CADD software 

Mechanical Engineer 

• Licensed Professional Mechanical Engineer (PME) 

• Preferably at least five (5) years of experience in Heating Ventilation 

and Air Conditioning (HVAC) and fire protection system and 

preferably knowledgeable in emergent, alternative energy – efficient 

HVAC technologies  

• Proficient in CADD software 

 

Sanitary Engineer 

• Licensed Sanitary Engineer  

• at least five (5) years of experience in the design of building water 

supply and distribution, plumbing, and preferably knowledgeable in 

wastewater management/treatment, and emergent, alternative effluent 

collection and treatment systems, and DENR AO 36 s. 2004 (DAO 92-

29 “Hazardous Waste Management”). 

• Proficient in CADD software 

 

Electronics Engineer 

• Licensed Professional Electronics and Communications Engineer 

(PECE) 

• At least five (5) years of experience in design of the network and 

structured cabling systems, Fire Detection and Alarm System (FDAS), 

and Closed-Circuit Television (CCTV) System. 

• Proficient in CADD software 
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CADD Operators (2) 

• with at least 3 years of experience as CADD Operator 

• Proficient in CADD software 

 

Other personnel as required for the project 

The key professionals listed are required. The Design and Build Contractor 

may as needed and its own expense, add additional professionals and/or 

support personnel for the optimal performance of all Architectural and 

Engineering Design Services, as stipulated in these Terms of Reference for the 

PROJECT. Prospective bidders shall attach each individual’s resume and PRC 

license of the (professional) staff and Certificate of Employment. 

 

Construction Personnel: 

 

Project Manager 

• Licensed architect or engineer 

• Preferably at least five (5) years relevant experience on similar and 

comparable projects in different locations 

• Proven record of managerial capability through the directing/managing 

of major civil engineering works, including projects of a similar 

magnitude. 

Project Engineer/ Architect  

• Licensed architect or engineer 

• At least five (5) years of experience on similar and comparable projects  

• Knowledgeable in the application of rapid construction technologies.  

Materials Engineer 

• Duly accredited Materials Engineer 

• At least five (5) years of experience on similar and comparable projects  

• Knowledgeable in the application of rapid construction technologies. 

Electrical Engineer 
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• Registered Electrical Engineer  

• At least five (5) years of experience in lighting design, power 

distribution 

• Preferably knowledgeable in development in emergent efficient 

lighting technologies and energy management. 

Mechanical Engineer 

• Duly – licensed Mechanical Engineer 

• At least five (5) years of experience in similar and comparable projects 

in installing HVAC and fire protection  

• Preferably knowledgeable in applying Green Building technologies. 

Sanitary Engineer/ Licensed Master Plumber 

• Duly – licensed Sanitary Engineer/ Licensed Master Plumber 

• At least five (5) years of experience in similar and comparable projects 

in installing water supply, distribution, and plumbing.  

Electronics and Communications Engineer 

• Licensed Electronics and Communications Engineer 

• At least five (5) years of experience installing network cabling systems 

and structured cabling, FDAS, and CCTV systems. 

Foreman 

• At least ten (10) years of experience in similar and comparable projects  

• Preferably knowledgeable in applying Green Building technologies. 

Safety Officer II 

• Accredited safety practitioner by the Department of Labor and 

Employment (DOLE)  

• Has undergone the prescribed 40-hour Construction Safety and Health 

Training (COSH). 

• At least three (3) years of experience of Safety Officer (COSH). 

First Aider 

• Must have completed the (4) four-day Occupational First Aid Training 

with BLS CPR AED in compliance to DOLE Requirements DO No. 

198-18 and Do No. 235-22 



 

24 

Early Procurement of the Construction of the Health and Wellness Building, Phase 1 (ABC: PhP15,000,000.00, QTY: 1 

Lot) 

• At least three (3) years of experience  

Welder 

• At least five (5) years of experience in similar and comparable projects 

and preferably knowledgeable in applying Green Building 

technologies. 

• Certified TESDA NCII (SMAW or TIG Welder) 

The above key personnel listed are required. The DESIGN & BUILD 

CONTRACTOR may, as needed and at its own expense, add additional 

professionals and/or support personnel for the optimal performance of all 

Construction Services, as stipulated in these Terms of Reference, for the 

Project. Prospective bidders shall attach each individual’s resume and PRC 

license of the (professional) staff, proof of qualifications, and related 

documents as necessary. 

 

Note: Please seek signed approval to the Procuring Entity for changes in key 

personnel. 

10.5 The minimum major equipment requirement is a Heavy-Duty Welding 

Machine. 

12 No Further Instructions  

15.1 The bid security shall be in the form of a Bid Securing Declaration or any of 

the following forms and amounts: 

a. The amount of not less than PhP300,000.00 [Insert two percent (2%) 

of ABC], if bid security is in cash, cashier’s/manager’s check, bank 

draft/guarantee or irrevocable letter of credit; 

 

b. The amount of not less than PhP750,000.00 [Insert five percent (5%) 

of ABC] if bid security is in Surety Bond. 

19.2 Partial bids are not allowed 

21 

 

Additional contract documents relevant to the Project that may be required by 

existing laws and/or the Procuring Entity, such as construction schedule and S-

curve, manpower schedule, construction methods, equipment utilization 

schedule, construction safety and health program approved by the DOLE, and 

other acceptable tools of project scheduling. 
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Section IV. General Conditions of Contract 
 

 

Notes on the General Conditions of Contract 
 

The General Conditions of Contract (GCC) in this Section, read in conjunction with the 

Special Conditions of Contract in Section V and other documents listed therein, should be a 

complete document expressing all the rights and obligations of the parties. 

 

Matters governing performance of the Contractor, payments under the contract, or matters 

affecting the risks, rights, and obligations of the parties under the contract are included in the 

GCC and Special Conditions of Contract.   

 

Any complementary information, which may be needed, shall be introduced only through the 

Special Conditions of Contract.  
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1. Scope of Contract 
 

This Contract shall include all such items, although not specifically mentioned, that 

can be reasonably inferred as being required for its completion as if such items were 

expressly mentioned herein. All the provisions of RA No. 9184 and its 2016 revised 

IRR, including the Generic Procurement Manual, and associated issuances, constitute 

the primary source for the terms and conditions of the Contract, and thus, applicable 

in contract implementation.  Herein clauses shall serve as the secondary source for the 

terms and conditions of the Contract.  

 

This is without prejudice to Sections 74.1 and 74.2 of the 2016 revised IRR of RA 

No. 9184 allowing the GPPB to amend the IRR, which shall be applied to all 

procurement activities, the advertisement, posting, or invitation of which were issued 

after the effectivity of the said amendment.   

  

2. Sectional Completion of Works 
 

If sectional completion is specified in the Special Conditions of Contract (SCC), 

references in the Conditions of Contract to the Works, the Completion Date, and the 

Intended Completion Date shall apply to any Section of the Works (other than 

references to the Completion Date and Intended Completion Date for the whole of the 

Works). 

 

3. Possession of Site 
 

3.1 The Procuring Entity shall give possession of all or parts of the Site to the 

Contractor based on the schedule of delivery indicated in the SCC, which 

corresponds to the execution of the Works.  If the Contractor suffers delay or 

incurs cost from failure on the part of the Procuring Entity to give possession 

in accordance with the terms of this clause, the Procuring Entity’s 

Representative shall give the Contractor a Contract Time Extension and certify 

such sum as fair to cover the cost incurred, which sum shall be paid by 

Procuring Entity. 

 

3.2 If possession of a portion is not given by the above date, the Procuring Entity 

will be deemed to have delayed the start of the relevant activities.  The 

resulting adjustments in contract time to address such delay may be addressed 

through contract extension provided under Annex “E” of the 2016 revised IRR 

of RA No. 9184. 

 

4. The Contractor’s Obligations 
 

The Contractor shall employ the key personnel named in the Schedule of Key 

Personnel indicating their designation, in accordance with ITB Clause 10.3 and 

specified in the BDS, to carry out the supervision of the Works.   
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The Procuring Entity will approve any proposed replacement of key personnel only if 

their relevant qualifications and abilities are equal to or better than those of the 

personnel listed in the Schedule. 

 

5. Performance Security 
 

5.1. Within ten (10) calendar days from receipt of the Notice of Award from the 

Procuring Entity but in no case later than the signing of the contract by both 

parties, the successful Bidder shall furnish the performance security in any of 

the forms prescribed in Section 39 of the 2016 revised IRR.  

 

5.2. The Contractor, by entering into the Contract with the Procuring Entity, 

acknowledges the right of the Procuring Entity to institute action pursuant to 

RA No. 3688 against any subcontractor be they an individual, firm, 

partnership, corporation, or association supplying the Contractor with labor, 

materials and/or equipment for the performance of this Contract. 

  

6. Site Investigation Reports 
 

The Contractor, in preparing the Bid, shall rely on any Site Investigation Reports 

referred to in the SCC supplemented by any information obtained by the Contractor. 

 

7. Warranty  
 

7.1. In case the Contractor fails to undertake the repair works under Section 62.2.2 

of the 2016 revised IRR, the Procuring Entity shall forfeit its performance 

security, subject its property(ies) to attachment or garnishment proceedings, 

and perpetually disqualify it from participating in any public bidding. All 

payables of the GOP in his favor shall be offset to recover the costs. 

 

7.2. The warranty against Structural Defects/Failures, except that occasioned-on 

force majeure, shall cover the period from the date of issuance of the 

Certificate of Final Acceptance by the Procuring Entity.  Specific duration of 

the warranty is found in the SCC. 

 

8. Liability of the Contractor 
 

Subject to additional provisions, if any, set forth in the SCC, the Contractor’s liability 

under this Contract shall be as provided by the laws of the Republic of the 

Philippines. 

If the Contractor is a joint venture, all partners to the joint venture shall be jointly and 

severally liable to the Procuring Entity. 

9. Termination for Other Causes 
 

Contract termination shall be initiated in case it is determined prima facie by the 

Procuring Entity that the Contractor has engaged, before, or during the 
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implementation of the contract, in unlawful deeds and behaviors relative to contract 

acquisition and implementation, such as, but not limited to corrupt, fraudulent, 

collusive, coercive, and obstructive practices as stated in ITB Clause 4. 

 

10. Dayworks 
 

Subject to the guidelines on Variation Order in Annex “E” of the 2016 revised IRR of 

RA No. 9184, and if applicable as indicated in the SCC, the Dayworks rates in the 

Contractor’s Bid shall be used for small additional amounts of work only when the 

Procuring Entity’s Representative has given written instructions in advance for 

additional work to be paid for in that way. 

 

11. Program of Work 
 

11.1. The Contractor shall submit to the Procuring Entity’s Representative for 

approval the said Program of Work showing the general methods, 

arrangements, order, and timing for all the activities in the Works. The 

submissions of the Program of Work are indicated in the SCC.  

 

11.2. The Contractor shall submit to the Procuring Entity’s Representative for 

approval an updated Program of Work at intervals no longer than the period 

stated in the SCC.  If the Contractor does not submit an updated Program of 

Work within this period, the Procuring Entity’s Representative may withhold 

the amount stated in the SCC from the next payment certificate and continue 

to withhold this amount until the next payment after the date on which the 

overdue Program of Work has been submitted. 

 

12. Instructions, Inspections and Audits 
 

The Contractor shall permit the GOP or the Procuring Entity to inspect the 

Contractor’s accounts and records relating to the performance of the Contractor and to 

have them audited by auditors of the GOP or the Procuring Entity, as may be 

required. 

 

13. Advance Payment 
 

The Procuring Entity shall, upon a written request of the Contractor which shall be 

submitted as a Contract document, make an advance payment to the Contractor in an 

amount not exceeding fifteen percent (15%) of the total contract price, to be made in 

lump sum, or at the most two installments according to a schedule specified in the 

SCC, subject to the requirements in Annex “E” of the 2016 revised IRR of RA No. 

9184. 

 

14. Progress Payments 
 

The Contractor may submit a request for payment for Work accomplished.  Such 

requests for payment shall be verified and certified by the Procuring Entity’s 
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Representative/Project Engineer.  Except as otherwise stipulated in the SCC, 

materials and equipment delivered on the site but not completely put in place shall not 

be included for payment. 

 

15. Operating and Maintenance Manuals 
 

15.1. If required, the Contractor will provide “as built” Drawings and/or operating 

and maintenance manuals as specified in the SCC. 

 

15.2. If the Contractor does not provide the Drawings and/or manuals by the dates 

stated above, or they do not receive the Procuring Entity’s Representative’s 

approval, the Procuring Entity’s Representative may withhold the amount 

stated in the SCC from payments due to the Contractor. 
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Section V. Special Conditions of Contract 
 
 

Notes on the Special Conditions of Contract 
 

Similar to the BDS, the clauses in this Section are intended to assist the Procuring Entity in 

providing contract-specific information in relation to corresponding clauses in the GCC 

found in Section IV. 

 

The Special Conditions of Contract (SCC) complement the GCC, specifying contractual 

requirements linked to the special circumstances of the Procuring Entity, the Procuring 

Entity’s country, the sector, and the Works procured.  In preparing this Section, the following 

aspects should be checked: 

 

a. Information that complements provisions of the GCC must be incorporated. 

 

b. Amendments and/or supplements to provisions of the GCC as necessitated by the 

circumstances of the specific purchase, must also be incorporated. 

 

However, no special condition which defeats or negates the general intent and purpose of the 

provisions of the GCC should be incorporated herein. 
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Special Conditions of Contract 
 

GCC Clause  

2 No further instructions. 

4.1 No further instructions. 

6 The site investigation reports are: [list here the required site 

investigation reports.] 

7.2 In case of permanent structures, such as buildings of types 4 and 5 as 

classified under the National Building Code of the Philippines and other 

structures made of steel, iron, or concrete which comply with relevant 

structural codes (e.g., DPWH Standard Specifications), such as, but not 

limited to, steel/concrete bridges, flyovers, aircraft movement areas, 

ports, dams, tunnels, filtration and treatment plants, sewerage systems, 

power plants, transmission and communication towers, railway system, 

and other similar permanent structures:] Fifteen (15) years. 

 

10 Day works are applicable at the rate shown in the Contractor’s original 

Bid. 

 

11.1 The Contractor shall submit the Program of Works to the Procuring 

Entity’s Representative within 14 Calendar days of delivery of the 

Notice of Proceed. 

11.2 The amount to be withheld for late submission of an updated Program of 

Work is [insert amount]. 

13 The amount of the advance payment is [insert amount as percentage of 

the contract price that shall not exceed 15% of the total contract price 

and schedule of payment]. 

14 [If allowed by the Procuring Entity, state:] Materials and equipment 

delivered on the site but not completely put in place shall be included 

for payment.  

15.1 The date by which operating and maintenance manuals are required is 

[date]. 

 

The date by which “as built” drawings are required is [date]. 

15.2 The amount to be withheld for failing to produce “as built” drawings 

and/or operating and maintenance manuals by the date required is 

PhP15,000.00/Day. 
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Section VI. Specifications 
 

 

Notes on Specifications 
 

A set of precise and clear specifications is a prerequisite for Bidders to respond 

realistically and competitively to the requirements of the Procuring Entity without 

qualifying or conditioning their Bids.  In the context of international competitive bidding, 

the specifications must be drafted to permit the widest possible competition and, at the 

same time, present a clear statement of the required standards of workmanship, materials, 

and performance of the goods and services to be procured.  Only if this is done will the 

objectives of economy, efficiency, and fairness in procurement be realized, responsiveness 

of Bids be ensured, and the subsequent task of bid evaluation facilitated.  The 

specifications should require that all goods and materials to be incorporated in the Works 

be new, unused, of the most recent or current models, and incorporate all recent 

improvements in design and materials unless provided otherwise in the Contract. 

 

Samples of specifications from previous similar projects are useful in this respect.  The use 

of metric units is mandatory.  Most specifications are normally written specially by the 

Procuring Entity or its representative to suit the Works at hand.  There is no standard set of 

Specifications for universal application in all sectors in all regions, but there are 

established principles and practices, which are reflected in these PBDs. 

 

There are considerable advantages in standardizing General Specifications for repetitive 

Works in recognized public sectors, such as highways, ports, railways, urban housing, 

irrigation, and water supply, in the same country or region where similar conditions 

prevail. The General Specifications should cover all classes of workmanship, materials, 

and equipment commonly involved in construction, although not necessarily to be used in 

a particular Works Contract.  Deletions or addenda should then adapt the General 

Specifications to the particular Works. 

 

Care must be taken in drafting specifications to ensure that they are not restrictive.  In the 

specification of standards for goods, materials, and workmanship, recognized international 

standards should be used as much as possible.  Where other particular standards are used, 

whether national standards or other standards, the specifications should state that goods, 

materials, and workmanship that meet other authoritative standards, and which ensure 

substantially equal or higher quality than the standards mentioned, will also be acceptable.  

The following clause may be inserted in the SCC. 

 

Sample Clause:  Equivalency of Standards and Codes 

 

Wherever reference is made in the Contract to specific standards and codes to be met by 

the goods and materials to be furnished, and work performed or tested, the provisions of 

the latest current edition or revision of the relevant standards and codes in effect shall 

apply, unless otherwise expressly stated in the Contract.  Where such standards and codes 

are national, or relate to a particular country or region, other authoritative standards that 
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ensure a substantially equal or higher quality than the standards and codes specified will be 

accepted subject to the Procuring Entity’s Representative’s prior review and written 

consent.  Differences between the standards specified and the proposed alternative 

standards shall be fully described in writing by the Contractor and submitted to the 

Procuring Entity’s Representative at least twenty-eight (28) days prior to the date when the 

Contractor desires the Procuring Entity’s Representative’s consent.  In the event the 

Procuring Entity’s Representative determines that such proposed deviations do not ensure 

substantially equal or higher quality, the Contractor shall comply with the standards 

specified in the documents. 

 

These notes are intended only as information for the Procuring Entity or the person 

drafting the Bidding Documents.  They should not be included in the final Bidding 

Documents. 
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SPECIFICATIONS 
 

Solicitation No. RSU-2024-01-004-EPA 

ABC: PhP15,000,000.00 

QTY: 1 Lot 

Early Procurement of the Construction of the Health and 

Wellness Building, Phase 1 
 

Item No: Description Qty. Unit 
Statement of 

Compliance 

I 

Plan and Design 

• Preparation of Complete set of 

Proposed Plans with Sign and 

Seal of Professionals   

1  Lot  

II 

General Requirements  

• Mobilization/Demobilization  

• Temporary Facilities and Site 

Utilities (Water, electricity, 

telephone, etc.)  

• Material Testing  

• Bond and Insurances  

• Project Bill Board Preparation 

of Complete set of As-Built 
Plans with Sign and Seal of 

Professionals 

• Permits (Building Permit, 
Occupancy Permit and other 

necessary permits and 

clearances)  

• Safety and Health Requirements 
(Safety Officer, Safety and Health 

Program, PPE etc.) 

1 Lot  

III 

Site Development and Earthworks 

• Excavation Works 

• Backfilling & Compaction 

• Gravel Bedding 

• Earthfill for design elevation 

• Termite Poisoning 

• Catch Basin and Drainage 

canal 

1 Lot  

IV 

Structural Works and Water Proofing 

Works (Foundation to 2nd Floor Slab) 

• Footing (column footing, tie 

beam and wall footing) 

• Composite Columns 

1 Lot  
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• Stairs 

• Reinforced Concrete Cistern and 

Septic tank with Water Proofing  

• RC wall 

• Slab with Water Proofing 

V 

Wall and Partition Works and 

Plastering Works 

• CHB Wall 

• Plastering 

• Glass Walls 

• Dry Walls 

1 Lot  

VI Tile Works 1 Lot  

VII 

Ceiling Works with Vent (using 
Fiber Cement Board in Steel 

Framing) 

1 Lot  

VIII Plumbing/Sanitary Works 1 Lot  

IX 

Mechanical Works and Fire 

Protection System (Automatic Fire 
Sprinkling System, Emergency 

Lights & Signages, Fire 
Extinguishers, fire exit doors, etc.) 

and CCTV with complete hardware 

and accessories including Testing 
and Commissioning (1st Floor 

complete system and Rough ins for 
succeeding Floor) 

1  Lot  

X 

Electrical Works including Testing 
and Commissioning (1st Floor 

complete system and rough ins for 
succeeding Floor) 

1  Lot  

XI 
Stainless Steel Metal Plates and 
Railing Works (Using SUS 304) 

1  Lot  

XII 
Painting Works (2 coats Primer, 2 

Coats Finishing Paint) 
1 Lot  

XIII Doors and Window Works 1  Lot  

XIV Forms and Scaffolding Works 1  Lot  

TOTAL 1 Lot  
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Section VII. Drawings 
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Section VIII. Bill of Quantities 
 

 

Notes on the Bill of Quantities 
 

Objectives 

 

The objectives of the Bill of Quantities are: 

 

a. to provide sufficient information on the quantities of Works to be performed to enable 

Bids to be prepared efficiently and accurately; and 

 

b. when a Contract has been entered into, to provide a priced Bill of Quantities for use in 

the periodic valuation of Works executed. 

 

In order to attain these objectives, Works should be itemized in the Bill of Quantities in 

sufficient detail to distinguish between the different classes of Works, or between Works of 

the same nature carried out in different locations or in other circumstances which may give 

rise to different considerations of cost.  Consistent with these requirements, the layout and 

content of the Bill of Quantities should be as simple and brief as possible. 

 

Day work Schedule 

 

A Day work Schedule should be included only if the probability of unforeseen work, outside 

the items included in the Bill of Quantities, is high.  To facilitate checking by the Entity of 

the realism of rates quoted by the Bidders, the Day work Schedule should normally comprise 

the following: 

 

a. A list of the various classes of labor, materials, and Constructional Plant for which 

basic day work rates or prices are to be inserted by the Bidder, together with a 

statement of the conditions under which the Contractor will be paid for work executed 

on a day work basis. 

 

b. Nominal quantities for each item of Day work, to be priced by each Bidder at Day 

work rates as Bid.  The rate to be entered by the Bidder against each basic Day work 

item should include the Contractor’s profit, overheads, supervision, and other charges. 

 

Provisional Sums  

 

A general provision for physical contingencies (quantity overruns) may be made by including 

a provisional sum in the Summary Bill of Quantities.  Similarly, a contingency allowance for 

possible price increases should be provided as a provisional sum in the Summary Bill of 

Quantities.  The inclusion of such provisional sums often facilitates budgetary approval by 

avoiding the need to request periodic supplementary approvals as the future need arises.  

Where such provisional sums or contingency allowances are used, the SCC should state the 
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manner in which they will be used, and under whose authority (usually the Procuring Entity’s 

Representative’s). 

 

The estimated cost of specialized work to be carried out, or of special goods to be supplied, 

by other contractors should be indicated in the relevant part of the Bill of Quantities as a 

particular provisional sum with an appropriate brief description.  A separate procurement 

procedure is normally carried out by the Procuring Entity to select such specialized 

contractors.  To provide an element of competition among the Bidders in respect of any 

facilities, amenities, attendance, etc., to be provided by the successful Bidder as prime 

Contractor for the use and convenience of the specialist contractors, each related provisional 

sum should be followed by an item in the Bill of Quantities inviting the Bidder to quote a 

sum for such amenities, facilities, attendance, etc. 

 

Signature Box 

 

A signature box shall be added at the bottom of each page of the Bill of Quantities where the 

authorized representative of the Bidder shall affix his signature.  Failure of the authorized 

representative to sign each and every page of the Bill of Quantities shall be a cause for 

rejection of his bid. 

 

These Notes for Preparing a Bill of Quantities are intended only as information for the 

Procuring Entity or the person drafting the Bidding Documents.  They should not be included 

in the final documents. 
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BILL OF QUANTITIES 

 

Project Title: Early Procurement of the Construction of Health and Wellness Building, Phase 1 

Location:  Romblon State University, Main Campus 

Duration: 194 Calendar Days 

 

Item No: Description Qty. Unit 
Statement of 

Compliance 

I 

Plan and Design 

• Preparation of Complete set of 

Proposed Plans with Sign and 

Seal of Professionals  

•   

1  Lot  

II 

General Requirements  

• Mobilization/Demobilization  

• Temporary Facilities and Site 

Utilities (Water, electricity, 

telephone, etc.)  

• Material Testing  

• Bond and Insurances  

• Project Bill Board Preparation 

of Complete set of As-Built 
Plans with Sign and Seal of 

Professionals 

• Permits (Building Permit, 
Occupancy Permit and other 

necessary permits and 
clearances)  

• Safety and Health Requirements 

(Safety Officer, Safety and Health 
Program, PPE etc.) 

1 Lot  

III 

Site Development and Earthworks 

• Excavation Works 

• Backfilling & Compaction 

• Gravel Bedding 

• Earthfill for design elevation 

• Termite Poisoning 

• Catch Basin and Drainage 

canal 

1 Lot  

IV 

Wall and Partition Works and Plastering 

Works 

• CHB Wall 

• Plastering 

• Glass Walls 

Dry Walls 

1 Lot  

IV Structural Works and Water Proofing 1 Lot  
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Works (Foundation to 2nd Floor Slab) 

• Footing (column footing, tie 

beam and wall footing) 

• Composite Columns 

• Stairs 

• Reinforced Concrete Cistern and 

Septic tank with Water Proofing  

• RC wall 

• Slab with Water Proofing 

V 

Wall and Partition Works and 
Plastering Works 

• CHB Wall 

• Plastering 

• Glass Walls 

• Dry Walls 

1 Lot  

VI Tile Works 1 Lot  

VII 

Ceiling Works with Vent (using 

Fiber Cement Board in Steel 
Framing) 

1 Lot  

VIII Plumbing/Sanitary Works 1 Lot  

IX 

Mechanical Works and Fire 
Protection System (Automatic Fire 

Sprinkling System, Emergency 
Lights & Signages, Fire 

Extinguishers, fire exit doors, etc.) 

and CCTV with complete hardware 
and accessories including Testing 

and Commissioning (1st Floor 
complete system and Rough ins for 

succeeding Floor) 

1  Lot  

X 

Electrical Works including Testing 

and Commissioning (1st Floor 
complete system and rough ins for 

succeeding Floor) 

1  Lot  

XI 
Stainless Steel Metal Plates and 

Railing Works (Using SUS 304) 
1  Lot  

XII 
Painting Works (2 coats Primer, 2 
Coats Finishing Paint) 

1 Lot  

XIII Doors and Window Works 1  Lot  

XIV Forms and Scaffolding Works 1  Lot  

 TOTAL 1 Lot  

 

__________________________________________________ 

Name and Signature of the Bidder/Authorized Representative 
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_________________________________________ 

Name of the Company 
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Section IX. Checklist of Technical and Financial 

Documents 
 
 

Notes on the Checklist of Technical and Financial Documents 
 

The prescribed documents in the checklist are mandatory to be submitted in the Bid, but 

shall be subject to the following:  

 

a.  GPPB Resolution No. 09-2020 on the efficient procurement measures during a 

State of Calamity or other similar issuances that shall allow the use of alternate 

documents in lieu of the mandated requirements; or 

 

b. any subsequent GPPB issuances adjusting the documentary requirements after the 

effectivity of the adoption of the PBDs.   

 

The BAC shall be checking the submitted documents of each Bidder against this checklist 

to ascertain if they are all present, using a non-discretionary “pass/fail” criterion pursuant 

to Section 30 of the 2016 revised IRR of RA No. 9184. 
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Checklist of Technical and Financial Documents 

I. TECHNICAL COMPONENT ENVELOPE 

  

Class “A” Documents 

 

Legal Documents 

⬜ (a) Valid PhilGEPS Registration Certificate (Platinum Membership) (all pages) 

in accordance with Section 8.5.2 of the IRR; 

(b) DTI Business Name Registration or SEC Registration or Cooperative 

Development Authority (CDA) for cooperatives;  

(c) Mayor’s permit issued by the city or municipality where the principal of 

business of the prospective bidders is located; 

(d) Tax Clearance; 

(e) Articles of Partnership or Incorporation (if applicable). 

 

Technical Documents 

⬜ (f)   Statement of the prospective bidder of all its ongoing government and private 

contracts, including contracts awarded but not yet started, if any, whether 

similar or not similar in nature and complexity to the contract to be bid 

within ten years from the submission of bids; and  

⬜ (g)  Statement of the bidder’s Single Largest Completed Contract (SLCC) similar 

to the contract to be bid, except under conditions provided under the rules; 

and 
(h) Contractor’s Performance Evaluation System (CPES) Rating; or  

(i) Certificate of Completion; and 

⬜ (j)   PCAB Licenses and registration for the type and cost of the contract for this 

project (Small B- License Category C & D) and contractor’s registration 

certificate from DPWH; 

(k)   Special PCAB License in case of Joint Ventures and registration for the type 

and cost of the contract to be bid; and 

⬜ (l)   Original copy of Bid Security. If in the form of a Surety Bond, submit also a 

certification issued by the Insurance Commission; or Original copy of 

Notarized Bid Securing Declaration; and 

 (m)    Project Requirements, which shall include the following: 

⬜ a. Preliminary Conceptual Design Plans in accordance with the degree of 

details specified by the procuring entity;  

b. Design and Construction Method 

Value engineering analysis of design and construction methods. 

Prospective bidders shall prepare a value engineering analysis report 

of their proposed design and construction methos to be applied for the 

PROJECT. Importance shall be made on the following criteria:  

• Cost- saving measured on a per square meter average figure. 

• Time- saving in design and construction duration was 

measured using project’s HOPE- approved PERT CPM; 

c. List of Design and Construction Personnel/ Organizational Chart 

• List of Contractor’s Personnel with complete qualification and 



 

49 

Early Procurement of the Construction of the Health and Wellness Building, Phase 1 (ABC: PhP15,000,000.00, QTY: 1 

Lot) 

experience data;  

• List of Contractor’s Equipment units, owned, leased, and 

under purchase agreements, supported by a certification of 

equipment available from the equipment lessor/vendor for the 

project’s duration 

⬜ d. Value Engineering Analysis of Design and Construction Method 

⬜ e. Construction Safety and Health Program  

⬜ (n)   Original duly signed Omnibus Sworn Statement (OSS) and if applicable,   

Original Notarized Secretary’s Certificate in case of a corporation, 

partnership, or cooperative; or Original Special Power of Attorney of all 

members of the joint venture giving full power and authority to its officer to 

sign the OSS and do acts to represent the Bidder. 

 

Financial Documents 

⬜ (o)   Audited financial statements, stamped “received” by the BIR for the 

preceding Calendar Year; and 

(p)    The prospective bidder’s computation of Net Financial Contracting Capacity 

(NFCC). 

 

 

Class “B” Documents 

 

⬜ (q)    If applicable, duly signed joint venture agreement (JVA) in accordance with 

RA No. 4566 and its IRR in case the joint venture is already in existence or 

duly notarized statements from all the potential joint venture partners stating 

that they will enter into and abide by the provisions of the JVA in the 

instance that the bid is successful. 

 

II. FINANCIAL COMPONENT ENVELOPE 

⬜ (r)    Lump sum bid prices, which shall include the detailed engineering cost, in 

the prescribed Bid Form; and 

 

Other documentary requirements under RA No. 9184 

⬜ (s)    Original of duly signed Bid Prices in the Bill of Quantities; and 

⬜ (t)  Duly accomplished Detailed Estimates Form, including a summary sheett 

indicating the unit prices of construction materials, labor rates, and equipment 

rentals used in coming up with the Bid; and 

⬜ (u)   Cash Flow by Quarter and Payments Schedule   

 

Additional Requirements:  

An Authorized Representative must present:  

(i)    Authorized letter/ Special Power of Attorney; and  

(ii)    Letter of Intent;  
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