



### **BID BULLETIN**

Clarification No. 1

Solicitation No.: RSU-2024-06-052

ТО	:	All Prospective Bidders						
SUBJECT	:	Change/Modification of the Project Title, Checklist of Technical and Financial Documents, Specifications, and Drawings in all attached/associated documents in the Philippine Bidding Documents (PBDs), Specifications, Bill of Quantities, and Drawings						
DATE	:	21 June 2024						

This Bid Bulletin is issued to inform all prospective bidders of the change/modification of the Project Title, Checklist of Technical and Financial Documents, Specifications, and Drawings in all attached/associated documents in the PBDs, Specifications, Bill of Quantities, and Drawings. Please take notice of these changes.

#### RE: Project Title

FROM	ТО									
Establishment of Bamboo Processing School Factory for Manufacturing Engineered Bamboo and Steel Student Desks and Chairs (ABC: PhP2,800,000.00)	Refurbishing of Old School Building and Installation of 3-Phase Electrical System for the Project Entitled "Establishment of Bamboo Processing School Factory for Manufacturing Engineered Bamboo and Steel Student Desks and Chairs" (ABC: PhP2,800,000.00)									

RE: Checklist of Technical and Financial Documents

FROM	ТО
<b>TECHNICAL COMPONENT ENVELOPE</b>	<b>TECHNICAL COMPONENT ENVELOPE</b>
Class "A" Documents	Class "A" Documents
<u>Legal Documents</u> (a) Valid PhilGEPS Registration Certificate (Platinum Membership) (all pages) <b>in</b> <b>accordance with Section 8.5.2 of the</b> <b>IRR</b> ;	<u>Legal Documents</u> (a) Valid PhilGEPS Registration Certificate (Platinum Membership) (all pages) <b>in</b> <b>accordance with Section 8.5.2 of the</b> <b>IRR</b> ;
<ul> <li><u>Technical Documents</u></li> <li>(b) Statement of the prospective bidder of all its ongoing government and private contracts, including contracts awarded but not yet started, if any, whether similar or not similar in nature and complexity to the contract to be bid; <u>and</u></li> <li>(c) Statement of the bidder's Single Largest Completed Contract (SLCC) similar to the contract to be bid, except under conditions provided under the rules; <u>and</u></li> <li>(d) Special PCAB License in case of Joint Ventures <u>and</u> registration for the type and cost of the contract to be bid; <u>and</u></li> </ul>	<ul> <li><u>Technical Documents</u></li> <li>(b) Statement of the prospective bidder of all its ongoing government and private contracts, including contracts awarded but not yet started, if any, whether similar or not similar in nature and complexity to the contract to be bid; <u>and</u></li> <li>(c) Statement of the bidder's Single Largest Completed Contract (SLCC) similar to the contract to be bid, except under conditions provided under the rules; <u>and</u></li> <li>(d) Special PCAB License in case of Joint Ventures <u>and</u> registration for the type and cost of the contract to be bid; <u>and</u></li> </ul>







- (e) Original copy of Bid Security. If in the form of a Surety Bond, submit also a certification issued by the Insurance Commission <u>or</u> Original copy of Notarized Bid Securing Declaration; <u>and</u>
- (f) Project Requirements, which shall include the following:
  - a. Organizational chart for the contract to be bid;
  - b. List of contractor's key personnel (*e.g.*, Project Manager, Project Engineers, Material Engineers, and Foremen(, to be assigned to the contract to be bid, with their complete qualification and experience data;
  - c. List of contrator's major equipment units, which are owned, leased, and/or under purchase agreements, supported by proof of ownership or certification of availability of equipment from the equipment lessor/vendor for the duration of the project, as the case may be; **and**
- (g) Original duly signed Omnibus Sworn Statement (OSS) **and** if applicable, Original Notarized Secretary's Certificate in case of a corporation, partnership, or cooperative; or Original Special Power of Attorney of all members of the joint venture giving full power and authority to its officer to sign the OSS and do acts to represent the Bidder.

#### Financial Documents

(h) The prospective bidder's computation of Net Financial Contracting Capacity (NFCC).

#### Class "B" Documents

(i) If applicable, a duly signed joint venture agreement (JVA) in accordance with RA No. 4566 and its IRR in case the joint venture is already in existence <u>or</u> duly notarized statements from all the potential joint venture partners stating that they will enter into and abide by the provisions of the JVA in the instance that the bid is successful.

#### FINANCIAL COMPONENT ENVELOPE

(j) Original of duly signed and accomplished Financial Bid Form; **and** 

<u>Other documentary requirements under RA No.</u> <u>9184</u>

(k) Original of duly signed Bid Prices in the Bill of Quantities; <u>and</u>

- (e) Original copy of Bid Security. If in the form of a Surety Bond, submit also a certification issued by the Insurance Commission <u>or</u> Original copy of Notarized Bid Securing Declaration; <u>and</u>
- (f) Project Requirements, which shall include the following:
  - a. Organizational chart for the contract to be bid;
  - b. List of contractor's key personnel (*e.g.*, Project Manager, Project Engineers, Material Engineers, and Foremen(, to be assigned to the contract to be bid, with their complete qualification and experience data;
  - c. List of contrator's major equipment units, which are owned, leased, and/or under purchase agreements, supported by proof of ownership or certification of availability of equipment from the equipment lessor/vendor for the duration of the project, as the case may be; **and**
- (g) Original duly signed Omnibus Sworn Statement (OSS) <u>and</u> if applicable, Original Notarized Secretary's Certificate in case of a corporation, partnership, or cooperative; or Original Special Power of Attorney of all members of the joint venture giving full power and authority to its officer to sign the OSS and do acts to represent the Bidder; <u>and</u>
- (h) Construction Schedule and S-Curve; and
- (i) Manpower Schedule.; <u>and</u>
- (j) Construction Methods/PERT/CPM; **and**
- (k) Construction Safety and Health Program approved by the DOLE.

#### <u>Financial Documents</u>

(1) The prospective bidder's computation of Net Financial Contracting Capacity (NFCC).

#### Class "B" Documents

(m) If applicable, a duly signed joint venture agreement (JVA) in accordance with RA No. 4566 and its IRR in case the joint venture is already in existence <u>or</u> duly notarized statements from all the potential joint venture partners stating that they will enter into and abide by the provisions of the JVA in the instance that the bid is successful.

#### FINANCIAL COMPONENT ENVELOPE

(n) Original of duly signed and accomplished Financial Bid Form; <u>and</u>





(l) Duly accomplished Detailed Estimates	<u>Other documentary requirements under RA No.</u>
Form, inclusing a summary shee	9184
indicating the unit prices of construction	
materials, labor rates, and equipmen	(o) Original of duly signed Bid Prices in the
rentals used in coming up with the Bid;	Bill of Quantities; <b>and</b>
and	(p) Duly accomplished Detailed Estimates
(m) Cash Flow by Quarter.	Form, inclusing a summary <mark>sheet</mark>
	indicating the unit prices of construction
	materials, labor rates, and equipment
	rentals used in coming up with the Bid;
	and
	(q) Cash Flow by Quarter.

### FROM

### **RE:** Specifications


Item No:	Description	Qty.	Unit	Statement of Compliance
1	I. Demolition of Existing 5 Fish Tanks and Leveling and Concreting of Drop Flooring (3.75 cu.m.)	117	sq.m.	
2	II. Layout, Excavation (11.81 cu.m.) and Backfilling Works (8.1 cu.m.)	28.8	cu.m.	
3	III. Structural Works (Additional Structure)	10.605	cu.m.	
4	IV. Masonry and Plastering Works (Up to Finish Flooring Only)	9.6	sq.m.	
5	V. Fabrication and Installation of Steel Double Door (D: 3mW x 2.7mH)	1	set	
6	VI. Roofing Works for Additional Structure (102.48 sq.m.) and Replacement of Dilapidated Existing Roof, Purlins and Rafters including Roof Repainting (2 coats x 204.96 sq.m.) and application of Termite Poisoning in Existing Good Lumber Rafters and Purlins	307.44	sq.m.	
7	VII. Forms and Scaffolding Works	1	lot	
8	VIII. Painting Works (Exterior and Interior Area 2 coats primer, 2 coats finishing for Concrete (285.6 sq.m.) and 1 coat primer, 2 coats QDE Black for Steel (164.41 sq.m.)	450.01	sq.m.	
9	XI. Electrical Works	1	lot	
10	X. Air conditioning unit with Installation	1	set	
11	XI. Installation of RCPC	9	pcs	
12	<ul> <li>XII. General Requirements Including:</li> <li>Mobilization/Demobilization</li> <li>Preparation of Complete set of As-Built Plans with Sign and Seal of Professionals;</li> <li>Permits (Building permit, Occupancy permit and Other</li> </ul>	1	lot	





<ul> <li>necessary permits and clearances);</li> <li>Permanent electrical connection;</li> <li>Safety and Health Requirements (Safety Officer, Safety and Health Program, PPE etc.);</li> <li>Temporary Facilities and Site Utilities (Water, Electricity, Telephone etc.); and</li> </ul>		
<ul><li>Telephone, etc.); and</li><li>Project Bill Board</li></ul>		
TOTAL	1 LOT	

#### **RE:** Drawings






#### **ROMBLON STATE UNIVERSITY** BIDS AND AWARDS COMMITTEE

Community Outreach Center, RSU-Main Campus, Liwanag, Odiongan, Romblon 5505 Telephone: (042) 567-5952 Email: bac@rsu.edu.ph Website: rsu.edu.ph








#### **ROMBLON STATE UNIVERSITY** BIDS AND AWARDS COMMITTEE


COMUNITIEE Community Outreach Center, RSU-Main Campus, Liwanag, Odiongan, Romblon 5505 Telephone: (042) 567-5952 Email: bac@rsu.edu.ph Website: rsu.edu.ph








































Serving with Honor and Excellence!

















### **ROMBLON STATE UNIVERSITY** BIDS AND AWARDS COMMITTEE

Community Outreach Center, RSU-Main Campus, Liwanag, Odiongan, Romblon 5505 Telephone: (042) 567-5952 Email: bac@rsu.edu.ph Website: rsu.edu.ph







ſ

# **ROMBLON STATE UNIVERSITY**

BIDS AND AWARDS COMMITTEE Community Outreach Center, RSU-Main Campus, Liwanag, Odiongan, Romblon 5505 Telephone: (042) 567-5952 Email: bac@rsu.edu.ph Website: rsu.edu.ph



£

ринева и на согна пазиот, на напимато от вли на согла пазиот, на начали со на на согла на согла на начали со нако на согла на на состато он како со накона на ве состато макта, на согла на соста на состато макта, на состато на наскола со нако со накона на состат и макта, на состато на СССС постати макта, на состато на ССССС постати макта, на состато на ССССССССССССССССССССССССССССССССССС	REP. ACT 9266 SEC. 33 ENG	*Use	Total Connected Load @ 80% DF: 51_52LVA @ 90% TS Loading Lin @ 86.6% V-V Coe: 66	Ie 105.11+ @ 80% DF 164*0.8 If (131.19 Ieb (131.19		18 Space	17 C.O	15 Ceiling Fan	14 Lightings	13 Jointers	12 Ininters	10 Thickr	9 Thicks	8 Thickr	6 Pole C	5 Pole C	4 Wood	3 Wood	1 Hydra 7 Bonds				SYSTEM: MIN. I.C.:	PROJECT : DESIGNATION:	
PROPESSIONL ELCERICAL ENGERED	ENGINEER	*Use 2 - 37.5KVA transformer 13.2KV / 230V Pad Mounted Transformer	Total Connected Land: 64.41kVA @80% DF: 51.52kVA @90% TS Loading Limit: 57.22kVA @86.6% V-V Coe; 66.11kVA	105.11+54(1,732) %5.DF 164*0.8 (131.19-87.86)+(1.25*87.86) (131.19-87.86)+100	TOTAL			Fan	5 <u>3</u>	57 3	Inexness Planers Thp	Thickness Planers 2hp	9 Thickness Planers 2hp	8 Thickness Planers 2hp	6 Pole Cutter 2hp (ECB 30AT) 7 Thickness Planese 2hn	5 Pole Cutter 2hp (ECB 30AT)	4 Wood Slicer 2hp	Wood Slicer 2hn	Hydraulic Press (TS Dry 220V/380V)	Load Description			230V, 30, 60HZ	: Bamboo Processing TION: MDP	
EST.	PROJ	230V Pad Mon			64414		1080	360	234	1500	1500	1865	1865	5981	1965	1865	1865	1981	6.875	VA				15	
ESTABLISHMENT OF A BAMBOO PROCESSING SCHOOL FACTORY FOR MANUFACTURING ENGINEERING BAMBOO AND STEEL STUDENT DESKS AND CHAIRS	PROJECT TITLE:	inted Transfo		= 163 A = 131,19 A = 153,15 A = 143,33 A	105.11													06.10	17.25	30	LO				
NT OF A BA ACTURING UDENT DES					34.00 30			1.56				8.11	8.11		-		8.11	11 8		OAB OBC	LOAD				
MBOO PRO ENGINEEI SKS AND C					30.03 33.95		4.09 4.69	1 /0	1,01	6.52	8.11			8.11 0.11	8,11	8.11				C OCA					Romblon State University PANEL BOARD SCHEDULE
OCESSING RING BAMI HAIRS		ULE OF LO	*ELECT	Main Breaker Feeder Calculation			30	15	15		30	- 30	30	30		30	30	02	30	AT	CKT.		MOUNTING : FEED IN :	PREPARED BY: ENCLOSURE :	omblon State Universit PANEL BOARD SCHEDULE
SCHOOL F. BOO AND S		DADS	RICAL PANI	eaker : on :		40	t t	40	40	5 5	40	40	40	5 5	5 5	40	5 5	00.1	40	AF	CKT. PROTECTION	OUT:	INC:	VED BY: SURE :	iversity IEDULE
	P		EL MUST IN	60n		LI	2 THHN	2 THHN	2 THHN	2 THHN	2 THHN	2 THHN	2 THHN	2 THHN	2 THEN	2 THHN	2 THHN	2 THIN	3 THHN	P TY	Ŭ		Wal	AJB	
CHECKED BY:	PREPARED BY:		ICLUDE G	nm <sup>*</sup> THHN		+-+	1N 3.5 x 2	-	N 2.0x2	IN 3.5 X 2	-	-		HN 3.5 x 2	-			L'SE NL	Ex 5.5 x3	TYPE SIZE (mm <sup>2</sup> x(by)	CONDUCTOR		Wall Mounted	AJB NEMIA 12	
CHECKED BY:	***)		ROUNDING	150 AT. 60mm <sup>*</sup> THHN x 3 +E14 TW VIA 2.			2 2.0	T			2 2.0			2 2.0	T			0 0 0	3 2.0	- IL OD	TOR				
PH.	NOTED BY:		*ELECTRICAL PANEL MUST INCLUDE GROUNDING BUS TERMINAL	1/2" O R			15 PVC	15	15 PVC	15	15 PVC	15	15	IS PVC	15	15	15	15 000	20 PVC	O) TYPE	RACEWAY				
ARCH HANNAH BATHE MORTA up.				۹.																E LENGTH (m)	'AY				
	SHEET CONTENT:			230 V																					
	TENT: SHEET NO:																								



BIDS AND AWARDS COMMITTEE Community Outreach Center, RSU-Main Campus, Liwanag, Odiongan, Romblon 5505 Telephone: (042) 567-5952 Email: bac@rsu.edu.ph Website: rsu.edu.ph



## ТО

Item No:	Description	Qty.	Unit	Statement of Compliance
1	<ul> <li>I. Demolition Works including Hauling of Debris;</li> <li>Concrete Partition;</li> <li>Existing Ceiling;</li> <li>Existing Roof;</li> <li>Concrete Plant Box; and</li> <li>Removal of Concrete Blocks Pathway</li> </ul>	<mark>692.2</mark> sq.m		
2	II. Construction of Concrete Ramp	<mark>12.96</mark>	cu.m.	
3	III. <mark>Repair and retouching of column,</mark> beam, Flooring affected by demolition	<mark>104.3</mark>	<mark>l.m.</mark>	
4	IV. Door Works with Installation	<mark>7</mark>	set	
5	V. Replacement of Dilapidated Existing Roof (using 24' x 0.5mm thick Pre- painted Corrugated Sheet), Good Lumber Purlins and Rafters and application of Termite Poisoning in Existing Good Lumber Rafters and Purlins	<mark>139.02</mark>	<mark>sq.m.</mark>	
6	VI. Forms and Scaffolding Works	<mark>1</mark>	<mark>lot</mark>	
7	VII. Painting Works (Exterior and Interior Area 2 coats primer, 2 coats finishing for Concrete)	<mark>681.36</mark>	<mark>sq.m.</mark>	
	VIII. Electrical Works	1	<mark>lot</mark>	
	a.1. Wires and Cables			
	2.0mm <sup>2</sup> THHN (Black)	<mark>2</mark>	<mark>box</mark>	
	3.5mm <sup>2</sup> THHN (Black)	<mark>4</mark>	box	
	<mark>5.5mm² THHN (Black)</mark>	<mark>50</mark>	meters	
	14mm <sup>2</sup> THHN (Black)	<mark>80</mark>	meters	
	38mm <sup>2</sup> THHN (Black)	<mark>165</mark>	meters	
	Wiring accessories	<mark>1</mark>	lot	
	a.2. Electrical Devices			
	FL type T8 18W LED tube with industrial Type Luminaire	<mark>12</mark>	<mark>assy.</mark>	
8	14W Led Bulb with receptacle	1	<mark>assy.</mark>	
	Lighting Switch 3 gang	1	unit	
	Lighting Switch 2 gang	1	unit	
	Convenience Outlet (Universal Outlet with ground)	11	pcs	
	Emergency Light	<mark>2</mark>	<mark>units</mark>	
	Exit Light	<mark>2</mark>	<mark>units</mark>	
	Industrial Ceiling Fan	<mark>6</mark>	<mark>units</mark>	
	Supports and Accessories	1	<mark>lot</mark>	
	a.3. Emergency Panel Boards			
	ECB 125AT, 3 Pole NEMA 3R	1	<mark>assy.</mark>	
	ECB 125AT, 2 Pole NEMA 3R	1	assy.	






	ECB 30AT, 3 Pole NEMA 12	2	o a a tr	
	ECB 20AT, 2 Pole NEMA 12 ECB 20AT, 2 Pole NEMA 12	2 2	assy. assy.	
	a.4. Electrical Boxes	<b>-</b>	uooy.	
	Junction Box	4	pcs	
	Utility Box	<mark>15</mark>	pcs	
	Square Box	<mark>15</mark>	pcs	
	Supports and Accessories	1	lot	
	a.5. Panel Boards			
	3 phase Main Distribution panel NEMA12 (wall mounted)	1	<mark>assy.</mark>	
	Single Phase Main Distribution panel NEMA12 (wall mounted)	<mark>1</mark>	assy.	
	a.6. Pipes and Conduits			
	$\frac{1/2 \text{ inch diameter x 10 feet PVC}}{1/2 \text{ inch diameter x 10 feet PVC}}$			
	pipe	<mark>14</mark>	<mark>pcs</mark>	
	2 inch diameter x 10 feet PVC pipe	<mark>2</mark>	pcs	
	2 inch diameter Service Entrance			
	Cap	<mark>1</mark>	pc	
	Pipes and Conduits accessories	1	<mark>lot</mark>	
	a.7. Electrical Equipment			
	37.5kVA, 7.6kV/230V Pole Transformer w/ complete pole accessories (C/O Tielco)	2	<mark>assy.</mark>	
	Digital Meter CT Type/Direct Type 3 Phase 230V including installation (C/O Tielco)	1	<mark>assy.</mark>	
	Transformer pole with complete accessories and installation (C/O Tielco)	1	lot	
	Transmission Lines from admin to Bamboo processing (C/O Tielco)	1	lot	
	<mark>a.8. Others</mark>			
	Copper Grounding Rod 5/8 inch x 4 feet	1	pc	
	Copper Grounding Rod Clamp 5/8 inch	<mark>1</mark>	pc	
9	<ul> <li>IX. General Requirements Including:</li> <li>Mobilization/Demobilization;</li> <li>Preparation of Complete set of As- Built Plans with Sign and Seal of Professionals;</li> <li>Permits (Building permit, Occupancy permit and Other necessary permits and clearances);</li> <li>Permanent electrical connection processing;</li> <li>Safety and Health Requirements (Safety Officer, Safety and Health Program, PPE etc.);</li> </ul>	1	lot	




BIDS AND AWARDS COMMITTEE Community Outreach Center, RSU-Main Campus, Liwanag, Odiongan, Romblon 5505 Telephone: (042) 567-5952 Email: bac@rsu.edu.ph Website: rsu.edu.ph



<ul> <li>Temporary Facilities and Site Utilities (Water, Electricity, Telephone, etc.); and</li> <li>Project Bill Board</li> </ul>		
TOTAL	1 LOT	







Serving with Honor and Excellence!










Serving with Honor and Excellence!



BIDS AND AWARDS COMMITTEE Community Outreach Center, RSU-Main Campus, Liwanag, Odiongan, Romblon 5505 Telephone: (042) 567-5952 Email: bac@rsu.edu.ph Website: rsu.edu.ph





Please be advised that this bid bulletin is issued to amend the Project Title, Checklist of Technical and Financial Documents, Specifications, and Drawings in all attached/associated documents. This shall be an integral part of the Bid Documents.

For information and guidance of all concerned.