## ROMBLON STATE UNIVERSITY BIDS AND AWARDS COMMITTEE Community Outreach Center, RSU-Main Campus, Liwanag, Odiongan, Romblon 5505 Telephone: (042) 567-5952

Management System ISO 9001:2015

TÜVRheinland CERTIFIED ID 90001803

Community Outreach Center, RSU-Main Campus, Liwanag, Odiongan, Romblon 59 Telephone: (042) 567-5952 Email: bac@rsu.edu.ph Website: rsu.edu.ph

## **BILL OF QUANTITIES**

Solicitation No. RSU-2023-06-056 ABC: PhP20,000,000.00 QTY: 1 Lot

## DESIGN AND BUILD SCHEME INFRASTRUCTURE PROJECT FOR THE PROPOSED CONSTRUCTION OF STUDENT CENTER OF ROMBLON STATE UNIVERSITY-MAIN CAMPUS

**Location:** Romblon State University, Main Campus

**Duration: 224** Calendar Days

LOCATION: RSU, Main Campus

Unit Cost

Item No:	Description	Qty.	Unit	Unit Cost	Total Amount (in PhP)
I	General Requirements  a. Mobilization/Demobilization b. Soil Analysis and Design Analysis c. Preparation of Complete setoff Proposed Plans with Sign and Seal of Professionals d. Preparation of Complete Set of As-Built Plans with Sign and Seal of Professionals e. Permits (Building Permit, Occupancy Permit and other necessary permits and clearances) f. Safety and Health Requirements (Safety Officer, Safety and Health Program, PPE etc.) g. Temporary Facilities and Site Utilities (Water, electricity, telephone, etc.) h. Material Testing i. Bond and Insurances j. Project Bill Board	1	Lot		
II	Site Development and Earthworks a. Excavation Works b. Backfilling & Compaction c. Gravel Bedding d. Earthfill for design elevation e. Termite Poisoning f. Catch Basin and Drainage Control	1	Lot		
Ш	Structural Works and Water Proofing Works a. Footing (column footing, tie beam and wall footing) b. Composite columns c. Stairs d. Composite Beams and Girders e. Reinforced Concrete Cistern and Septic Tank with Water Proofing f. RC Wall	1	Lot		



## **ROMBLON STATE UNIVERSITY** BIDS AND AWARDS COMMITTEE

Community Outreach Center, RSU-Main Campus, Liwanag, Odiongan, Romblon 5505 Telephone: (042) 567-5952 Email: bac@rsu.edu.ph Website: rsu.edu.ph



IV	Wall and Partition Works and Plastering Works a. CHB Wall b. Plastering c. Glass Walls d. Dry Walls	1	Lot	
V	Tile Works	1	Lot	
VI	Ceiling Works with Vent (using Fiber Cement Board in Steel Farming)	1	Lot	
VII	Plumbing/Sanitary Works	1	Lot	
VIII	Mechanical Works and Fire Protection System (Automatic Fire Sprinkling System, Emergency Lights & Signages, Fire Extuingushers, Fire Exit Doors, etc.) and CCTV with complete hardwares and accessories including Testing and Commissioning	1	Lot	
IX	Electrical Works including Testing and Commissioning	1	Lot	
X	Stainless Steel Metal Plates and Railing Works (using SUS 304)	1	Lot	
XI	Roofing Works (using color roof)	1	Lot	
XII	Painting Works (2 coats primer, 2 coats finishing paint)	1	Lot	
XIII	Doors and Window Works	1	Lot	
XIV	Forms and Scaffolding Works	1	Lot	
	TOTAL		OT	

Name and Signature of the Bidder/Authorized Representative
Name of the Company