



BILL OF QUANTITIES

Solicitation No. RSU-2023-11-094 ABC: PhP896,882.69 QTY: 1 Lot

BIOLOGY AND ANALYTICAL BUILDING PARKING IMPROVEMENT AND OTHER ADDITIONAL WORKS

Location: Romblon State University, Main Campus

Duration: 43 Calendar Days

LOCATION: RSU, Main Campus

Unit Cost _____

Item No:	Description	Qty.	Unit	Unit Cost	Total Amount (in PhP)
1	Embankment Works, Clearing, and Soil Hauling	183.68	cu.m.		
2	Scaffolding Works	1	lot		
3	Structural and Concrete Works	80	cu.m.		
4	Masonry Works with Plastering Works	57.46	sq.m.		
5	Replacement of Septic Tank Works	25.5	cu.m.		
6	Door Works with Installation	1	set		
TOTAL		1 L	OT		

Name and Signature of the Bidder/A	authorized Representative
Name of the Company	