

## **ROMBLON STATE UNIVERSITY**

BIDS AND AWARDS COMMITTEE





## BILL OF QUANTITIES Solicitation No. RSU-2024-09-085 ABC: PhP10,000,000.00

## DESIGN AND BUILD SCHEME INFRASTRUCTURE PROJECT FOR THE CONSTRUCTION OF UNIVERSITY LABORATORY PHASE I

**Location:** Romblon State University, Main Campus

**Duration: 224** Calendar Days from the receipt of the Notice to Proceed

Unit Cost		

Item No.	Description	Qty.	Unit	Unit Cost	Total Amount (in PhP)
1	<ul> <li>General Requirements</li> <li>Mobilization/Demobilization</li> <li>Soil Analysis and Design Analysis</li> <li>Preparation of Complete set of Proposed Plans with Sign and Seal of Professionals</li> <li>Permits (Building Permit, Occupancy Permit and Other necessary permits and Clearances)</li> <li>Safety and Health Requirements (Safety Officer, Safety and Health Program, PPE etc.)</li> <li>Temporary Facilities and Site Utilities (Water, electricity, Telephone, etc.)</li> <li>Material Testing</li> <li>Bond and Insurances</li> <li>Project Bill Board</li> </ul>	1	lot		
2	Site Development and Earthworks  • Demolition of Existing Building and Relocation of existing overhead water tank to the adjacent building  • Clearing and Excavation Works  • Backfilling & Compaction  • Gravel Bedding  • Earthfill for design elevation  • Termite Poisoning	1	lot		
3	Structural Works and Water Proofing Works (Foundation to 2nd Floor Slab)  • Footing (column footing, tie beam)  • Composite Columns  • Stairs  • Composite Beams and Girders  • Slabs with Water Proofing	1	lot		
4	<ul> <li>Masonry Works</li> <li>6" CHB Wall (Tie Beam to Finish Flooring and Exterior walls)</li> <li>4" CHB Wall (Interior Walls and Parapet</li> </ul>	1	lot		



## **ROMBLON STATE UNIVERSITY**

BIDS AND AWARDS COMMITTEE



Community Outreach Center, RSU-Main Campus, Liwanag, Odiongan, Romblon 5505 Telephone: (042) 567-5952 Email: bac@rsu.edu.ph Website: rsu.edu.ph

	Walls)  • Dry Wall and Cubicle Partitions  • Plastering Works  • Glass Partitions for Director's Office			
5	Plumbing/Sanitary Works (Fully Furnished for First Floor and Rough-ins only for succeeding Floor)	1	lot	
6	Mechanical Works and Fire Protection System (Automatic Fire Sprinkling System, Emergency Lights & Signages, Fire Extinguishers, fire exit doors, etc.) and CCTV with complete hardware and accessories (Fully Furnished for First Floor and Rough-ins only for succeeding Floor)	1	lot	
7	Electrical Works (Fully Furnished for First Floor including temporary power connection with 10kVA transformer and Rough-ins only for succeeding Floor)	1	lot	
8	Forms and Scaffolding Works	1	lot	
	TOTAL	1	LOT	

Name and Signature of the Bidder/Authorized Representative
Name of the Company